
ORDER FOR SUPPLIES OR SERVICES I PAGE OF PAGES 

I 7 IMPORTANT: Mark all packages and papers with contract and/or order numbers. I 1 

1. DATE OF ORDER 2. CONTRACT NO. (If any) 6.SHIPTO: 
EP-W-10-054 

03/09/2011 a. NAME OF CONSIGNEE 

3.0RDERNO. 14. REQUISITION/REFERENCE NO. 

0029 PR-OSWER-11-00179 
HPOD 

5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS 
SRRPOD us Environmental Protection Agency 
us Environmental Protection Agency Headquarters Procurement Operations 

Superfund/RCRA Regional Procurement Ariel Rios Building 

Operations 1200 Pennsylvania Avenue, NW 

1200 Pennsylvania Ave, NW c. CITY l d. STATE ]: e. ZIP CODE 

Washington DC 20460 Washington DC 204 60 

7.TO: f. SHIP VIA 

a. NAME OF CONTRACTOR 

ABT ASSOCIATES INC 8. TYPE OF ORDER 

b. COMPANY NAME D a. PURCHASE IKJ b. DELIVERY 

c. STREET ADDRESS REFERENCE YOUR: 
4550 MONTGOMERY AVENUE Except for billing instructions on the 

SUITE BOO NORTH 
reverse, this delivery order is subject 
to instructions contained on this side 
only of this form and is issued 

Please furnish the following on the terms subject to the terms and conditions 

and conditions specified on both sides of of the above-numbered contract. 

d. CITY I e. STATE I f. ZIP CODE 
this order and on the attached sheet, ~any, 

BETHESDA MD 208143343 
including delivery as indicated. 

9. ACCOUNTING AND APPROPRIATION DATA 10. REQUISITIONING OFFICE 

See Schedule ORCR 
11. BUSINESS CLASSIFICATION (Check appropriate box(es)) 12. F.O.B. POINT 

0 a.SMALL lliJ b. OTHER THAN SMALL D c. DISADVANTAGED D g. SERVICE-
DISABLED Destination 

D d. WOMEN-OWNED De. HUBZone D f. EMERGING SMALL VETERAN-
BUSINESS OWNED 

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.O.B. POINT 16. DISCOUNT TERMS 

ON OR BEFORE ~Date) 
a. INSPECTION I b. ACCEPTANCE 12/01/201 
Destination Destination 

17. SCHEDULE (See reverse for ReJeCttons) 

QUANTITY 
ITEM NO. SUPPLIES OR SERVICES ORDERED UNIT 

(a) (b) (c) (d) 

DUNS Number: 058595539 
All terms and conditions of contract 
EP-W-10-054 are hereby incorporated by 
reference. 

The contractor 
Continued ... 

18. SHIPPING POINT 

a. NAME 

SEE BILLING 
INSTRUCTIONS b. STREET ADDRESS 
ON REVERSE (or P.O. Box) 

c. l-'11 y 

Durham 

22. UNITED STATES OF 

AMERICA BY (Signature) 

AUTHORIZED FOR LOCAL REPRODUCTION 
PREVIOUS EDITION NOT USABLE 

shall perform services in 

19. GROSS SHIPPING WEIGHT 

21. MAIL INVOICE TO: 

RTP Finance Center 

u::; t;nvlronmenta.L l:'rotectlon Agency 
RTP-Finance Center (Dl43-02) 
109 TW Alexander Drive 

r.biAit: 

NC 

~ 

UNIT QUANTITY 
PRICE AMOUNT ACCEPTED 

(e) (f) (g) 

20. INVOICE NO. 17(h) 
OTAL 

(Cont. 
pages) 

$20,740.00 ~ 

17(i) 
GRAND 
TOTAL 

e.LWl-'UUt: 
$20,740.00 ~ 

27711 

23. NAME (Typed) 

David Murphy 
TITLE: CONTRACTING/ORDERING OFFICER 

OPTIONAL FORM 347 (Rev. •12006) 

Presaibed bv GSA/FAR 48 CFR S3.213(e) 



ORDER FOR SUPPLIES OR SERVICES 
SCHEDULE- CONTINUATION 

IMPORTANT· Mark all packages and papers with contract and/or order numbers 

DATE OF ORDER I CONTRACT NO. 

03/09/2011 IEP-W-10-054 

ITEM NO. 

(a) 

0001 

SUPPLIES/SERVICES 

(b) 

accordance with the attached SOW and their 
proposal dated March 4, 2011. 
TOPO: Amanda Geldard Max Expire Date: 
12/01/2012 
Admin Office: 

SRRPOD 
US Environmental Protection Agency 
Superfund/RCRA Regional Procurement 
Operations 
1200 Pennsylvania Ave, NW 
Washington DC 20460 

Period of Performance: 03/09/2011 to 
12/01/2012 

Task Order Ceiling Amount 

This is a not to exceed amount. The 
contractor exceeds this amount at its own 
risk. 

The period of performance of this line 
items is 3/09/2011 to 12/01/2012. 
Award Type: Time-and-materials 

Accounting Info: 
ll-12-B-31H-301DA1C-2585-1131HMP005-00 
1 BFY: 11 EFY: 12 Fund: B Budget Org: 
31H Program (PRC) : 301DA1C Budget 
(BOC): 2585 DCN - Line ID: 
1131HMP005-001 
Funding Flag: Partial 
Funded: $20,740.00 

The obligated amount of award: $20,740.00. 
The total for this award is shown in box 
17 (i). 

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) 
AUTHORIZED FOR LOCAL REPODUCTION 
PREVIOUS EDITION NOT USABLE 

QUANTITY UNIT 
ORDERED 

(c) (d) 

UNIT 
PRICE 

(e) 

I
ORDERNO. 

0029 

PAGE NO 

2 

AMOUNT 

(f) 

QUANTITY 
ACCEPTED 

(g) 

20,740.00 

:520,740.00 
OPTIONAL FORM 348 (R~. 412006) 

Prescribed by GSA FAR (48 CFR) 53.213(f) 



Task Order Statement of Work 

OBJECTIVE 

This Statement of Work requests support for developing the Information Collection Request 
(ICR) for the Revisions to the Definition of Solid Waste (DSW) June 2011 proposed rule and 
December 2012 final rule. · 

BACKGROUND 

Background on OSW Ru/emaking 
On October 30, 2008, EPA published a change to the hazardous waste regulations entitled 
Revisions to the Definition of Solid Waste, also known as the "DSW rule." The DSW rule creates 
specific conditions for recycling hazardous secondary materials. On January 29, 2009, the 
Sierra Club submitted an administrative petition requesting that EPA repeal the DSW rule, 
arguing that the revised regulations are unlawful and that they increase threats to public health 
and the environment without producing compensatory benefits and, therefore, should be 
repealed. In addition, Sierra Club also filed a lawsuit with the DC Circuit. On June 30, 2009, 
EPA held a public meeting to allow the public and interested stakeholders to provide input to the 
decision-making process in responding to Sierra Club's administrative petition. In September 
2010, Sierra Club signed a settlement agreement with EPA in which EPA commits to 
considering Sierra Club's concerns in a June 2011 proposed rule and a December 2012 final 
rule. 

Background on /CR Process 
Under the Paperwork Reduction Act (PRA) of 1995, the Agency is required to obtain Office of 
Management and Budget (OMB) approval before it can request the public to submit information 
or retain records. The package of materials describing an information collection that is submitted 
by the Agency to OMB for approval is called an "Information Collection Request" (ICR). An ICR 
must be approved by OMS before an information collection can begin. The ICR provides an 
overview of the collection and includes an estimate of the time and cost burden placed on the 
public. The public may view an ICR and submit comments on the information collection at any 
time. 

To satisfy the requirements of the PRA and OMS's regulations, the Supporting Statement must 
clearly establish the need for and the use of the information, the advantages of the collection 
method(s) selected over alternative methods, and the estimated costs (both costs associated 
with the burden hours and capital costs) imposed on both respondents and Agency personnel 
by the collection. 

TASKS 

Task 1: Create list of record keeping and reporting requirements in 2011 DSW Proposed 
Rule 

The contractor shall review the most recent regulatory text in the draft proposed rule as 
provided by the TOCOR and shall prepare a list of reporting and recordkeeping requirements 
and submit the list to EPA for review. If necessary, the contractor may meet with the TOCOR to 
fully understand the rule requirements. 
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Task 2: Develop Draft Burden Estimates and Supporting Statement for ICR for the 2011 
DSW Proposed Rule 

The contractor shall prepare draft burden estimates and a draft Supporting Statement based on 
the most recent regulatory language for the 2011 DSW proposed rule. The Supporting 
Statement should be consistent with the Regulatory Impact Analysis and, to the greatest extent 
possible, should cross-reference the descriptions and cost accounting contained in the analysis. 

The burden estimates and Supporting Statement shall be prepared using the "ICR Handbook: 
EPA's Guide to Writing Information Collection Requests under the Paperwork Reduction Act of 
1995," which will be provided by the TOCOR. 

The ICR must include Part A of the Supporting Statement (Part B is not necessary for this ICR). 
Part A of the Supporting Statement is composed of six major sections: 

1. Identification of the Information Collection-- This section provides the title of the ICR and 
presents an abstract describing the major components of the collection. 

1 (a) Title of the Information Collection 
1 (b) Short Characterization/Abstract 

2. Need for and use of the Collection--This section provides information on the need for the 
collection and how the information will be used. ' 

2(a) Need/Authority for the Collection 
2(b) Practical Utility/Users of the Data 

3. Non duplication. Consultations. and Other Collection Criteria--This section provides 
information on satisfying OMS's collection guidelines, performing consultations, and ensuring 
confidentiality. 

3(a) Non-duplication 
3(b) Public Notice Required Prior to ICR submission to OMB 
3(c) Consultations 
3(d) Effects of Less Frequent Collection 
3(e) General Guidelines 
3(f) Confidentiality 
3(g) Sensitive Questions 

4. The Respondents and the Information Requested--This section provides information on each 
piece of information being collected and the activities associated with developing and submitting 
or filing that information from the respondent perspective. 

4(a) Respondents and NAIQS Codes 
4(b) Information Requested 

(i) Data items, including record keeping requirements 
(ii) Respondent Activities 

5. The Information Collected-Agency Activities, Collection Methodology, and Information 
Management--This section provides information on the Agency activities that correspond with 
each piece of information collected, data management, small business burden, and collection 
schedules. 

S(a) Agency Activities 
S(b) Collection Methodology and Management 
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5(c) Small Entity Flexibility 
5(d) Collection Schedule 

6. Estimating The Burden and Cost of the Collection--This section provides information on the 
cost and burden associated with the information collection for both the respondents and the 
Agency. It presents these cost and burden estimates as individual costs per respondent, and as 
an aggregate cost for the entire respondent universe and the Agency on an annual basis and 
over the entire period covered by the I CR. 

6(a) Estimating Respondent Burden 
6(b) Estimating Respondent Costs 

(i) Estimating Labor Costs 
(ii) Estimating Capital and Operations and Maintenance Costs 
(iii) Capital/Start-up Operating and Maintenance (O&M) Costs 
(iv) Annualizing Capital Costs 

6(c) Estimating Agency Burden and Cost 
6(d) Estimating the Respondent Universe and Total Burden and Costs 
6(e) Bottom Line Burden Hours and Cost Tables 

(i) Respondent Tally 
(ii) The Agency Tally 
(iii) Variations in the Annual Bottom Line 

6(f) Reasons for Change in Burden 
6(g) Burden Statement 

Additionally, the contractor may wish to use the "Supporting Statement for EPA Information 
Collection Request Number 2310.01 Revisions to the RCRA Definition of Solid Waste, October 
28, 2008." 

The contractor shall submit the draft burden estimates and Supporting Statement to the TOCOR 
for review. 

Task 3: Revise Draft Supporting Statement Based on EPA's Comments 

After receiving comments from EPA, the contractor shall revise the Supporting Statement 
accordingly. The contractor may also meet with EPA in order to further understand EPA's 
comments. The contractor should expect no more than two rounds of comments from EPA. 

Task 4: Create list of recordkeeping and reporting requirements in 2012 DSW Final Rule 

Task 4 will not begin until EPA develops the DSW final rule, expected to begin in 2012. This 
task will not be activated until funding is confirmed. The contractor should not start this task 
unless given direction to do so by the TOCOR. 

The contractor shall review the most recent regulatory text in the draft final rule as provided by 
the TOCOR and prepare a list of reporting and recordkeeping requirements and submit the list 
to EPA for review. If necessary, the contractor may meet with the TOCOR to fully understand 
the rule requirements. 
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Task 5: Prepare Draft Supporting Statement for the 2012 DSW Final Rule 

Task 5 will not begin until EPA develops the DSW final rule, expected to begin in 2012. This 
task will not be activated until funding is confirmed. The contractor should not start this task 
unless given direction to do so by the TOCOR. 

Using final regulatory language provided by the TOCOR and any public comments received on 
the ICR, the contractor shall modify the burden estimates and Supporting Statement to reflect 
the recordkeeping and reporting requirements contained in the final regulatory language. The 
Supporting Statement shall be consistent with the final Regulatory Impact Analysis as well as 
with the "ICR Handbook: EPA's Guide to Writing Information Collection Requests under the 
Paperwork Reduction Act of 1995. "The contractor shall provide the draft supporting statement 
to the TOCOR for review. 

Task 6: Revise Supporting Statement for the 2012 DSW Final Rule 

Task 6 will not begin until EPA develops the DSW final rule, expected to begin in 2012. This 
task will not be activated until funding is confirmed. The contractor should not start this task 
unless given direction to do so by the TOCOR. 

After receiving comments from EPA, the contractor shall revise the Supporting Statement 
accordingly. The contractor may also meet with EPA in order to further understand EPA's 
comments. The contractor should expect no more than two rounds of comments from EPA. 

SCHEDULE OF DELIVERABLES 

Task Deliverable Due Date 
Number 
Task 1 List of recordkeeping and reporting requirements in 5 working days after 

2011 DSW proposed rule receipt of preamble and 
regulatory language 

Task 2 Draft burden estimates and Supporting Statement for 2 weeks after receipt of 
2011 DSW proposed rule EPA comments on list of 

recordkeeping and 
reporting requirements 

Task 3 Final burden estimates and Support Statement for 2 weeks after receipt of 
2011 DSW proposed rule EPA comments on draft 

burden estimates and 
Supporting Statement for 
2011 DSW proposed rule 

The contractor shall not start Tasks 4-6 until given direction to do so by the TOCOR. 
Task4 List of recordkeeping and reporting requirements in 5 working days after 

2012 DSW final rule receipt of preamble and 
regulatory language 

Task 5 Draft burden estimates and Supporting Statement for 1 month after receipt of 
2012 DSW proposed rule EPA comments on list of 

recordkeeping and 
reporting requirements 

Task6 Final burden estimates and Support Statement for 2 weeks after receipt of 
2012 DSW final rule EPA comments on draft 
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burden estimates and 
Supporting Statement for 
2011 DSW proposed rule 

TECHNICAL DIRECTION 

In accordance with EPAAR 1552.237-71-Technica/ Direction, the Task Order Contracting 
Officer's Representative (TOCOR) will provide Technical Direction during performance of this 
task order. Technical direction includes: 

(1) Instruction to the contractor that approves approaches, solutions, designs, or refinements; 
fills in details; completes the general description of work; shifts emphasis among work 
areas or tasks; and 

(2) Evaluation and acceptance of reports or other deliverables. 

Technical Direction must be within the scope of the contract-level SOW. The TOCOR does not 
have the authority to issue Technical Direction which: 

(1) Requires additional work outside the scope of the contract or task order; 
(2) Constitutes a change as defined in the "Changes" clause; 
(3) Causes an increase or decrease in the estimated cost of the contract or task order; 
(4) Alters the period of performance of the contract or task order; or 
(5) Changes any of the other express terms or conditions of the contract or task order. 

Technical Direction will be issued in writing by the TOCOR, or confirmed by the TOCOR in 
writing within five (5) calendar days after oral issuance. 

5 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
11. CONTRACT ID CODE I PAGE OF PAGES 

1 I 9 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. r- PROJECT NO. (If applicable) 

001 06/07/2011 PR-OSWER-11-00179 

6.1SSUED BY CODE SRRPOD 7. ADMINISTERED BY (If other than Item 6) CODE ISRRPOD 

SRRPOD SRRPOD 
US Environmental Protection Agency US Environmental Protection Agency 
Superfund/RCRA Regional Procurement Superfund/RCRA Regional Procurement 
Operations Operations 
1200 Pennsylvania Ave, NW 1200 Pennsylvania Ave, NW 
Washington DC 20460 Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code} (x) 9A. AMENDMENT OF SOLICITATION NO. 

-
A BT ASSOCIATES INC 
4550 MONTGOMERY AVENUE 9B. DATED (SEE ITEM 11) 

UITE 800 NORTH s 
B ETHESDA MD 208143343 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-10-054 
0029 
10B. DATED (SEE ITEM 13) 

CODE 058595539 FACILITY CODE 03/09/2011 
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOUCITATIONS 

OThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 0 is extended, 0 is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
Net Increase: $2,000.00 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTStORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Spectfy type or modtfication and authority) 

X 52.232-22 Limitation of Funds 

E. IMPORTANT: Contractor 1RJ is not. 0 is required to sign this document and return 0 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject malter where feasible.) 

DUNS Number: 058595539 
All terms and conditions of contract EP-W-10-054 are hereby incorporated by reference. 

The contractor shall perform services in accordance with the attached SOW and their 

proposal dated June 3, 2011. 

TOPO: Amanda Geldard Max Expire Date: 12/01/2012 

The purpose of this modification is to add incremental funding in the amount of $2,000. 
The task order ceiling has increased by $11,505.97 to $32,245.97 and is subject to the 

Limitation of Funds clause: 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 1 OA, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER {Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person autllorized to sign) 

NSN 7540.{)1-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Lynette Gallion 

16B. UNITED STATES OF AMERICA 

(Signature of Contracting Officer) 

16C. DATE SIGNED 

STANDARD FORM 30 (REV.10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W- 10_054100291001 

NAME OF OFFEROR OR CONTRACTOR 

ABT ASSOCIATES INC 

ITEM NO. 

(A) 

0001 

SUPPLIES/SERVICES 

(B) 

52.232-22 Limitation of Funds (APR 1984) 
This clause is incorporated by reference, the 
full text of this clause may be accessed 
electronically at this web address: 
FAR: 
http://acquisition.gov/comp/far/loadmainre.html 

LIST OF CHANGES: 
Reason for Modification : Funding Only Action 
Total Amount for this Modification: $2,000.00 
New Total Amount for this Version: $22,740.00 
New Total Amount for this Award: $22,740.00 
Obligated Amount for this Modification: $2,000.00 
New Total Obligated Amount for this Award: 
$22,740.00 

Contracting Officer changed 
from David Murphy 

to Lynette Gallion 

Payment: 
RTP Finance Center 
US Environmental Protection Agency· 
RTP-Finance Center (D143-02) 
109 TW Alexander Drive 
Durham NC 27711 

FOB: Destination 
Period of Performance: 03/09/2011 to 12/01/2012 

Change Item 0001 to read as follows(amount shown 
is the total amount) : 

Task Order Ceiling Amount 

This is a not to exceed amount. The contractor 
exceeds this amount at its own risk. 

The period of performance of this line items is 
3/09/2011 to 12/01/2012. 

Accounting Info: 
11-12-B-31H-301DA1C-2585-1131HMP005-001 BFY: 11 
EFY: 12 Fund: B Budget Org: 31H Program (PRC): 
Continued ... 

NSN 7540-01-152-1!067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

9 

22,740.00 

OPTIONAL FORM 336 (4-1!6) 
Sponsored by GSA 
FAR (48 CFR) 53.110 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W- 10_054100291001 

NAME OF OFFEROR OR CONTRACTOR 

ABT ASSOCIATES INC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

301DA1C Budget (BOC): 2585 DCN - Line ID: 
1131HMP005-001 
Funding Flag: Partial 
Funded: $0.00 
Accounting Info: 
11-12-B-31H-301DA1C-2585-1131HMP005-001 BFY: 11 
EFY: 12 Fund: B Budget Org: 31H Program (PRC): 
301DA1C Budget (BOC) : 2585 DCN - Line ID: 
1131HMP005-001 
Funding Flag: Partial 
Funded: $2,000.00 
Incremental funding in the amount of $2,000.00 is 
hereby allocated to this task order. The 
incremental funding is subject to the Limitation 
of Funds clause 52.232-22. 

NSN 7541)-()1-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 11. CONTRACT ID CODE I PAGE OF PAGES 

1 I 3 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. r· PROJECT NO. (If applicable) 

002 See Block 16C See Schedule 
6.1SSUED BY CODE SRRPOD 7. ADMINISTERED BY (If other than Item 6) CODE ISRRPOD 

SRRPOD SRRPOD 
US Environmental Protection Agency US Environmental Protection Agency 
Superfund/RCRA Regional Procurement Superfund/RCRA Regional Procurement 
Operations Operations 
1200 Pennsylvania Ave, NW 1200 Pennsylvania Ave, NW 
Washington DC 20460 Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No .• street. county. State and ZIP Code) {x) 9A. AMENDMENT OF SOLICITATION NO. --BT ASSOCIATES INC 
550 MONTGOMERY AVENUE 9B. DATED (SEE ITEM 11) 

UITE 800 NORTH 

A 
4 

s 
B ETHESDA MD 208143343 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-10-054 
0029 
10B. DATED (SEE ITEM 13) 

CODE 058595539 FACILITY CODE 03/09/2011 
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

OThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 0 is extended. 0 is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
Net Increase: $9,505.97 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modtfication and authority) 

X 52.232-22 Limitation of Funds 

E. IMPORTANT: Contractor [E] is not. 0 is required to sign this document and return 0 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 058595539 
TOPO: Amanda Geldard Max Expire Date: 12/01/2012 
The purpose of this modification is to add incremental funding by $9,505.97. The value of 

this task order has increased by $9,505.97, from $22,740 to $32,245.97. This modification 

also makes administrative changes {see below) . All other terms and conditions remain 

unchanged. 

LIST OF CHANGES: 
Reason for Modification Funding Only Action 

Obligated Amount for this Modification: $9,505.97 

New Total Obligated Amount for this Award: $32,245.97 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 1 OA, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Carolyn Mosinski 

16B. UNITED STATES OF AMERICA 

(Signature of COntracting Officer) 

16C. DATE SIGNED 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-l0- 054100291002 

NAME OF OFFEROR OR CONTRACTOR 

ABT ASSOCIATES INC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

The buyer has changed from Manuela Meyer to 
Marshand Boone. 

The Contracting Officer has changed from Lynette 
Gallion to Carolyn Mosinski. 

CHANGES FOR LINE ITEM NUMBER: 1 
Total Amount changed 
from $22,740.00 to $32,245.97 
Obligated Amount for this modification: $9,505.97 

CHANGES FOR DELIVERY LOCATION: HPOD 
Amount changed from $22,740.00 to $32,245.97 

NEW ACCOUNTING CODE ADDED: 
Account code: 
12-13-B-31H-302DA1-2585-1231HMP005-001 
Beginning FiscalYear 12 
Ending Fiscal Year 13 
Fund (Appropriation) B 
Budget Organization 31H 
Quantity: 0 
Amount: $9,505.97 
Percent: 41.80286 
Subject To Funding: N 
Payment Address: 

RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (D143-02) 
109 TW Alexander Drive 
Durham NC 27711 

Delivery: 12/01/2012 
Delivery Location Code: HPOD 
HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 USA 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (D143-02) 
109 TW Alexander Drive 
Durham NC 27711 

Continued ... 

NSN 7540-01-152-8067 

QUANTI1Y ~NIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-!16) 
Sponsored by GSA 
FAR (48 CFR) 53.110 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W- 10 _054100291002 

NAME OF OFFEROR OR CONTRACTOR 

ABT ASSOCIATES INC 

ITEM NO. 

(A) 

0001 

FOB: Destination 

SUPPLIES/SERVICES 

(B) 

Period of Performance: 03/09/2011 to 12/01/2012 

Change Item 0001 to read as follows(amount shown 
is the total amount) : 

Task Order Ceiling Amount 

This is a not to exceed amount. The contractor 
exceeds this amount at its own risk. 

The period of performance of this line items is 
3/09/2011 to 12/01/2012. 
Requisition No: PR-OSWER-11-00179, 
PR-OSWER-11-00179, PR-OSWER-12-00261 

Accounting Info: 
11-12-B-31H-301DA1C-2585-1131HMP005-001 BFY: 11 
EFY: 12 Fund: B Budget Org: 31H Program (PRC): 
301DA1C Budget (BOC): 2585 DCN - Line ID: 
1131HMP005-001 
Funding Flag: Partial 
Funded: $0.00 
Accounting Info: 
11-12-B-31H-301DA1C-2585-1131HMP005-001 BFY: 11 
EFY: 12 Fund: B Budget Org: 31H Program (PRC): 
301DA1C Budget (BOC): 2585 DCN - Line ID: 
1131HMP005-001 
Funding Flag: Partial 
Funded: $0.00 
Accounting Info: 
12-13-B-31H-302DA1-2585-1231HMP005-001 BFY: 12 
EFY: 13 Fund: B Budget Org: 31H Program (PRC): 
302DA1 Budget (BOC): 2585 DCN - Line ID: 
1231HMP005-001 
Funding Flag: Partial 
Funded: $9,505.97 

NSN 7540-01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

3 

32,245.97 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 11. CONTRACT ID CODE 1PAGE OF PAGES 

1 I 9 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REO. NO. 15. PROJECT NO. (If applicable) 

003 See Block l6C PR-OSWER-12-00546 
6.1SSUED BY CODE SRRPOD 7. ADMINISTERED BY {If other than Item 6) CODE ISRRPOD 

SRRPOD SRRPOD 
US Environmental Protection Agency us Environmental Protection Agency 
Superfund/RCRA Regional Procurement Superfund/RCRA Regional Procurement 
Operations Operations 
1200 Pennsylvania Ave, NW 1200 Pennsylvania Ave, NW 
Washington DC 20460 Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No .• street. county. State and ZIP Code) 

~ 
9A. AMENDMENT OF SOLICITATION NO. 

A BT ASSOCIATES INC 
4550 MONTGOMERY AVENUE 98. DATED (SEE ITEM 11) 

SUITE 800 NORTH 
ETHESDA MD 208143343 

10A. MODIFICATION OF CONTRACT/ORDER NO. 
X EP-W-10-054 

B 

0029 
10B. DATED (SEE ITEM 13) 

CODE 058595539 FACILITY CODE 03/09/2011 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

DThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Dis extended. Dis not extended. 

Offer.> must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and reluming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment number.>. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
Net Increase: $5,000.00 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify au1hority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

x By Mutual Agreement of the Parties 
D. OTHER (Specify type of modtfication and authority) 

E. IMPORTANT: Contractor Dis not, 00 is required to sign this document and return 1 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 058595539 
TOPO: Amanda Geldard Max Expire Date: 12/01/2012 

The purpose of this modification is to: 

1. Obligate funding in the amount of $5,000 
2. Incorporate the revised statement.of work (attached, pages 5-9) 

3. Approve the Contractor's proposal dated August 28, 2012 

4. Modify the funding/obligation ceiling 

5. Modify the task order ceiling 

The task order funding/obligation ceiling is hereby changed from $32,245.97 to $37,245.97, 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 1 OA, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Rayna Brown 

168. UNITED STATES OF AMERICA 

(Signature of Contracting Officer) 

16C. DATE SIGNED 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-l0- 054100291003 

NAME OF OFFEROR OR CONTRACTOR 

ABT ASSOCIATES INC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

which the Contractor is not authorized to exceed. 
The Contractor exceeds this amo"unt at their own 
risk. 

The task order ceiling price is hereby changed 
from $32,245.97 to $37,293.68. 

All other terms and conditions remain unchanged 
and in full force and effect. 

LIST OF CHANGES: 
Reason for Modification : Funding Only Action 
Total Amount for this Modification: $5,047.71 
New Total Amount for this Award: $37,293.68 
Obligated Amount for this Modification: $5,000.00 
New Total Obligated Amount for this Award: 
$37,245.97 

CHANGES FOR LINE ITEM NUMBER: 1 
Total Amount changed 
from $32,245.97 to $37,293.68 
Obligated Amount for this modification: $5,000.00 
Incremental Funded Amount changed from $0.00 to 
$22,740.00 

CHANGES FOR DELIVERY LOCATION: HPOD 
Amount changed from $32,245.97 to $37,293.68 

CHANGES FOR ACCOUNTING CODE: 
11-12-B-31H-301DA1C-2585-1131HMP005-001 
Percent changed from 91.20493 to 55.61264 

CHANGES FOR ACCOUNTING CODE: 
11-12-B-31H-301DA1C-2585-1131HMP005-001 
Percent changed from 8.79507 to 5.36284 

NEW ACCOUNTING CODE ADDED: 
Account code: 
12-13-B-31H-302DA1-2585-1231HMP013-001 
Beginning FiscalYear 12 
Ending Fiscal Year 13 
Fund (Appropriation) B 
Budget Organization 31H 
Quantity: 0 
Amount: $5,000.00 
Percent: 15.50581 
Subject To Funding: N 
Payment Address: 

RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (D143-02) 
Continued ... 

NSN 754(}.01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-l0- 054100291003 

NAME OF OFFEROR OR CONTRACTOR 

ABT ASSOCIATES INC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

109 TW Alexander Drive 
Durham NC 27711 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (Dl43-02) 
109 TW Alexander Drive 
Durham NC 27711 

FOB: Destination 
Period of Performance: 03/09/2011 to 12/01/2012 

Change Item 0001 to read as follows(amount shown 
is the total amount) : 

0001 Task Order Ceiling Amount 

This is a not to exceed amount. The contractor 
exceeds this amount at its own risk. 

The period of performance of this line items is 
3/09/2011 to 12/01/2012. 

Accounting Info: 
ll-12-B-31H-301DA1C-2585-1131HMP005-001 BFY: 11 
EFY: 12 Fund: B Budget Org: 31H Program (PRC): 
301DA1C Budget (BOC) : 2585 DCN - Line ID: 
1131HMP005-001 
Funding Flag: Partial 
Funded: $0.00 
Accounting Info: 
ll-12-B-31H-301DA1C-2585-1131HMP005-001 BFY: 11 
EFY: 12 Fund: B Budget Org: 31H Program (PRC): 
301DA1C Budget (BOC): 2585 DCN - Line ID: 
1131HMP005-001 
Funding Flag: Partial 
Funded: $0.00 
Accounting Info: 
12-13-B-31H-302DA1-2585-1231HMP005-001 BFY: 12 
EFY: 13 Fund: B Budget Org: 31H Program (PRC): 
302DA1 Budget (BOC): 2585 DCN - Line ID: 
1231HMP005-001 
Funding Flag: Partial 
Funded: $0.00 
Accounting Info: 
12-13-B-31H-302DA1-2585-1231HMP013-001 BFY: 12 
EFY: 13 Fund: B Budget Org: 31H Program (PRC): 
302DA1 Budget (BOC): 2585 DCN - Line ID: 
1231HMP013-001 
Continued ... 

NSN 7540-01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-l0- 054100 2 91003 

NAME OF OFFEROR OR CONTRACTOR 

ABT ASSOCIATES INC 

ITEM NO. 

(A) 

Funding Flag: 

SUPPLIES/SERVICES 

(B) 

Partial 
Funded: $5,000.00 

NSN 7540-01 · 152-8067 

QUANTITY PNIT UNIT PRICE 

(C) (D) (E) 
AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 
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OBJECTIVE 

Task Order Statement of Work 
Amended August 17, 2012 

This Statement of Work requests support for developing the Information Collection Request 
(ICR) for the Revisions to the Definition of Solid Waste (DSW) June 2011 proposed rule and 
December 2012 final rule. 

BACKGROUND 

Background on DSW Rulemaking 
On October 30, 2008, EPA published a change to the hazardous waste regulations entitled 
Revisions to the Definition of Solid Waste, also known as the "DSW rule." The DSW rule creates 
specific conditions for recycling hazardous secondary materials. On January 29, 2009, the 
Sierra Club submitted an administrative petition requesting that EPA repeal the DSW rule, 
arguing that the revised regulations are unlawful and that they increase threats to public health 
and the environment without producing compensatory benefits and, therefore, should be 
repealed. In addition, Sierra Club also filed a lawsuit with the DC Circuit. On June 30, 2009, 
EPA held a public meeting to allow the public and interested stakeholders to provide input to the 
decision-making process in responding to Sierra Club's administrative petition. In September 
2010, Sierra Club signed a settlement agreement with EPA in which EPA commits to 
considering Sierra Club's concerns in a June 2011 proposed rule and a December 2012 final 
rule. 

Background on ICR Process 
Under the Paperwork Reduction Act (PRA) of 1995, the Agency is required to obtain Office of 
Management and Budget (OMB) approval before it can request the public to submit information 
or retain records. The package of materials describing an information collection that is submitted 
by the Agency to OMB for approval is called an "Information Collection Request" (ICR). An ICR 
must be approved by OMB before an information collection can begin. The ICR provides an 
overview of the collection and includes an estimate of the time and cost burden placed on the 
public. The public may view an ICR and submit comments on the information collection at any 
time. 

To satisfy the requirements of the PRA and OMS's regulations, the Supporting Statement must 
clearly establish the need for and the use of the information, the advantages of the collection 
method(s) selected over alternative methods, and the estimated costs {both costs associated 
with the burden hours and capital costs) imposed on both respondents and Agency personnel 
by the collection. 

TASKS 

Task 1: Create list of record keeping and reporting requirements in 2011 DSW Proposed 
Rule 

The contractor shall review the most recent regulatory text in the draft proposed rule as 
provided by the TO COR and shall prepare a list of reporting and record keeping requirements 
and submit the list to EPA for review. If necessary, the contractor may meet with the TOCOR to 
fully understand the rule requirements. 



Task 2: Develop Draft Burden Estimates and Supporting Statement for ICR for the 2011 
DSW Proposed Rule 

The contractor shall prepare draft burden estimates and a draft Supporting Statement based on 
the most recent regulatory language for the 2011 DSW proposed rule. The Supporting 
Statement should be consistent with the Regulatory Impact Analysis and, to the greatest extent 
possible, should cross-reference the descriptions and cost accounting contained in the analysis. 

The burden estimates and Supporting Statement shall be prepared using the "ICR Handbook: 
EPA's Guide to Writing lnfonnation Collection Requests under the Paperwork Reduction Act of 
1995, "which will be provided by the TO COR. 

The ICR must include Part A of the Supporting Statement (Part 8 is not necessary for this ICR). 
Part A of the Supporting Statement is composed of six major sections: 

1. Identification of the Information Collection-- This section provides the title of the ICR and 
presents an abstract describing the major components of the collection. 

1 (a) Title of the Information Collection 
1 (b) Short Characterization/Abstract 

2. Need for and use of the Collection-This section provides information on the need for the 
collection and how the information will be used. 

2(a) Need/Authority for the Collection 
2(b) Practical Utility/Users of the Data 

3. Non duplication. Consultations. and Other Collection Criteria--This section provides 
information on satisfying OMS's collection guidelines, performing consultations, and ensuring 
confidentiality. 

3(a) Non-duplication 
3(b) Public Notice Required Prior to ICR submission to OMS 
3(c) Consultations 
3(d) Effects of Less Frequent Collection 
3(e) General Guidelines 
3(f) Confidentiality 
3(g) Sensitive 9uestions 

4. The Respondents and the lnfonnation Requested-This section provides information on each 
piece of information being collected and the activities associated with developing and submitting 
or filing that information from the respondent perspective. 

4(a) Respondents and NAICS Codes 
4(b) Information Requested 

(i) Data items, including record keeping requirements 
(ii) Respondent Activities 

5. The lnfonnation Collected-Agency Activities. Collection Methodology, and Information 
Management-This section provides information on the Agency activities that correspond with 
each piece of information collected, data management, small business burden, and collection 
schedules. 

5(a) Agency Activities 

2 



5(b) Collection Methodology and Management 
5(c) Small Entity Flexibility 
5(d) Collection Schedule 

6. Estimating The Burden and Cost of the Collection--This section provides infonnation on the 
cost and burden associated with the information collection for both the respondents and the 
Agency. It presents these cost and burden estimates as individual costs per respondent, and as 
an aggregate cost for the entire respondent universe and the Agency on an annual basis and 
over the entire period covered by the ICR. 

6(a) Estimating Respondent Burden 
6(b} Estimating Respondent Costs 

(i) Estimating Labor Costs 
(ii) Estimating Capital and Operations and Maintenance Costs 
(iii) Capital/Start-up Operating and Maintenance (O&M) Costs 
(iv) Annualizing Capital Costs 

6(c) Estimating Agency Burden and Cost 
6(d) Estimating the Respondent Universe and Total Burden and Costs 
6(e) Bottom Line Burden Hours and Cost Tables 

(i) Respondent Tally 
(ii) The Agency Tally 
(iii) Variations in the Annual Bottom Line 

6(f) Reasons for Change in Burden 
6(g} Burden Statement 

Additionally, the contractor may wish to use the "Supporting Statement for EPA Information 
Collection Request Number 2310.01 Revisions to the RCRA Definition of Solid Waste, October 
28, 2008." 

The contractor shall submit the draft burden estimates and Supporting Statement to the TOCOR 
for review. 

Task 3: Revise Draft Supporting Statement Based on EPA's Comments 

After receiving comments from EPA, the contractor shall revise the Supporting Statement 
accordingly. The contractor may also meet with EPA in order to further understand EPA's 
comments. The contractor should expect no more than two rounds of comments from EPA. 

Task 4: Create list of recordkeeping and reporting requirements in 2012 DSW Final Rule 

The contractor shall review the most recent regulatory text in the draft final rule as provided by 
the TOCOR and prepare a list of reporting and recordkeeping requirements and submit the list 
to EPA for review. If necessary, the contractor may meet with the TOCOR to fully understand 
the rule requirements. 

Task 5: Prepare Draft Supporting Statement for the 2012 DSW Final Rule 

Using final regulatory language provided by the TOCOR and any public comments received on 
the ICR, the contractor shall modify the burden estimates and Supporting Statement to reflect 
the recordkeeping and reporting requirements contained in the final regulatory language. The 
Supporting Statement shall be consistent with the final Regulatory Impact Analysis as well as 
with the "ICR Handbook: EPA's Guide to Writing Information Collection Requests under the 
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Paperwork Reduction Act of 1995. "The contractor shall provide the draft supporting statement 
to the TOCOR for review. 

The contractor should estimate a level of effort equal to the changes in the final rule from the 
proposed rule as submitted by EPA on July 10, 2012. 

Task 6: Revise Supporting Statement for the 2012 DSW Final Rule 

After receiving comments from EPA, the contractor shall revise the Supporting Statement 
accordingly. The contractor may also meet with EPA in order to further understand EPA's 
comments. The contractor should expect no more than two rounds of comments from EPA. 

The contractor should estimate a level of effort equal to the changes to the draft ICR submitted 
by EPA on August 15, 2012. The contractor shall also estimate a level of effort equal to two 
major changes as a result of OMB review. 

SCHEDULE OF DELIVERABLE$ 

Task Deliverable Due Date 
Number 
Task 1 List of recordkeeping and reporting requirements in 5 working days after 

2011 DSW proposed rule receipt of preamble and 
regulatory language 

Task2 Draft burden estimates and Supporting Statement for 2 weeks after receipt of 
2011 DSW proposed rule EPA comments on list of 

recordkeeping and 
reporting requirements 

Task 3 Final burden estimates and Support Statement for 2 weeks after receipt of 
2011 DSW proposed rule EPA comments on draft 

burden estimates and 
Supporting Statement for 
2011 DSW proposed rule 

The contractor shalf not start Tasks 4-6 until given direction to do so by the TOCOR. 
Task4 List of recordkeeping and reporting requirements in 5 working days after 

2012 DSW final rule receipt of preamble and 
regulatory language 

Task 5 Draft burden estimates and Supporting Statement for 1 month after receipt of 
2012 DSW proposed rule EPA comments on list of 

recordkeeping and 
reporting requirements 

Task6 Final burden estimates and Support Statement for 2 weeks after receipt of 
2012 DSW final rule EPA comments on draft 

burden estimates and 
Supporting Statement for 
2011 DSW proposed rule 

TECHNICAL DIRECTION 
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In accordance with EPAAR 1552.237-71-Technical Direction, the Task Order Contracting 
Officer's Representative (TOCOR) will provide Technical Direction during performance of this 

. task order. Technical direction includes: 
(1} Instruction to the contractor that approves approaches, solutions, designs, or refinements; 

fills in details: completes the general description of work; shifts emphasis among work 
areas or tasks; and 

(2} Evaluation and acceptance of reports or other deliverables. 

Technical Direction must be within the scope of the contract-level SOW. The TOCOR does not 
have the authority to issue Technical Direction which: 

(1} Requires additional work outside the scope of the contract or task order; 
(2} Constitutes a change as defined in the "Changes" clause; 
(3} Causes an increase or decrease in the estimated cost of the contract or task order; 
(4} Alters the period of performance of the contract or task order; or 
(5) Changes any of the other express terms or conditions of the contract or task order. 

Technical Direction will be issued in writing by the TOCOR, or confirmed by the TOCOR in 
writing within five (5} calendar days after oral issuance. 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 

004 See Block 16C 
6.1SSUED BY CODE SRRPOD 

SRRPOD 
US Environmental Protection Agency 
Superfund/RCRA Regional Procurement 
Operations 
1200 Pennsylvania Ave, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No .. street, county, State and ZIP Code) 

A 

4 
s 
B 

BT ASSOCIATES INC 
550 MONTGOMERY AVENUE 
UITE 800 NORTH 

11. CONTRACT ID CODE I PAGE OF PAGES 

1 I 3 
4. REQUISITION/PURCHASE REO. NO. r PROJECT NO. (If applicable) 

7. ADMINISTERED BY (If other than Item 6) CODE I 

~ 
9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

ETHESDA MD 208143343 
10A. MODIFICATION OF CONTRACT/ORDER NO. 

X EP-W-10-054 
0029 
10B. DATED (SEE ITEM 13) 

CODE 058595539 FACILITY CODE 03/09/2011 
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

DThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Dis extended, Dis not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
Net Decrease: -$797.09 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

x By Mutual Agreement of the Parties 
D. OTHER (Spectfy type of modtftcation and authonty) 

E. IMPORTANT: Contractor Dis not. [RJ is required to sign this document and return 1 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 058595539 

Task Order Title: Develop ICR for DSW Rule 

The purpose of this bilateral modification is as follows: 

(1) to de-obligate $797.09 using DCN No. 1231HMP013 and 

(2) to modify the obligation/funding ceiling. 

The obligation/funding ceiling is hereby reduced by $797.09, from $37,245.97 to $36,448.88, 
which the Contractor is not authorized to exceed. The Contractor exceeds this amount at its 

own risk. This task order is hereby incrementally funded. 

Continued 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 1 OA, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540.01·152·8070 
Previous edition unusable 

15C. DATE SIGNED 

Rayna Brown 

16B. UNITED STATES OF AMERICA 

(Signature of Contracting Officer) 

16C. DATE SIGNED 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-l0- 054100291004 

NAME OF OFFEROR OR CONTRACTOR 

ABT ASSOCIATES INC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

All other terms and conditions remains unchanged 
and in full force and effect. 
TOPO: Amanda Geldard Max Expire Date: 12/01/2012 

LIST OF CHANGES: 
Reason for Modification : Funding Only Action 

Obligated Amount for this Modification: -$797.09 
New Total Obligated Amount for this Award: 
$36,448.88 
Incremental Funded Amount changed: 
$37,245.97 to $36,448.88 

CHANGES FOR LINE ITEM NUMBER: 1 

from 

Obligated Amount for this modification: -$797.09 
Incremental Funded Amount changed from $37,245.97 
to $36,448.88 

CHANGES FOR ACCOUNTING CODE: 
12-13-B-31H-302DA1-2585---1231HMP013-001 
Account code changed from 
12-13-B-31H-302DA1-2585-1231HMP013-001 to 
12-13-B-31H-302DA1-2585---1231HMP013-001 
Payment: 

RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (Dl43-02) 
109 TW Alexander Drive 
Durham NC 27711 

FOB: Destination 
Period of Performance: 03/09/2011 to 12/01/2012 

Change Item 0001 to read as follows(amount shown 
is the total amount) : 

0001 Task Order Ceiling Amount 

This is a not to exceed amount. The contractor 
exceeds this amount at its own risk. 

The period of performance of this line items is 
3/09/2011 to 12/01/2012. 

Accounting Info: 
ll-12-B-31H-301DA1C-2585---1131HMP005-001 BFY: 11 
EFY: 12 Fund: B Budget Org: 31H Program (PRC): 
301DA1C Budget (BOC): 2585 DCN - Line ID: 
1131HMP005-001 
Continued ... 

NSN 7540-01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

3 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W- 10_0541002 91004 

NAME OF OFFEROR OR CONTRACTOR 

ABT ASSOCIATES INC 

ITEM NO. 

(A) 

Funding Flag: 
Funded: $0.00 

SUPPLIES/SERVICES 

(B) 

Partial 

Accounting Info: 
11-12-B-31H-301DA1C-2585-1131HMP005-001 BFY: 11 
EFY: 12 Fund: B Budget Org: 31H Program (PRC): 
301DA1C Budget (BOC): 2585 DCN - Line ID: 
1131HMP005-001 
Funding Flag: Partial 
Funded: $0.00 
Accounting Info: 
12-13-B-31H-302DA1-2585-1231HMP005-001 BFY: 12 
EFY: 13 Fund: B Budget Org: 31H Program (PRC): 
302DA1 Budget (BOC): 2585 DCN - Line ID: 
1231HMP005-001 
Funding Flag: Partial 
Funded: $0.00 
Accounting Info: 
12-13-B-31H-302DA1-2585---1231HMP013-001 BFY: 12 
EFY: 13 Fund: B Budget Org: 31H Program (PRC): 
302DA1 Budget (BOC): 2585 DCN - Line ID: 
1231HMP013-001 
Funding Flag: Partial 
Funded: -$797.09 

' 

NSN 754~1-152-8067 

QUANTITY ~NIT UNIT PRICE 

(C) (D) (E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 
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